

## RIO DELTA ENGINEERING

CIVIL ENGINEERING • PROJECT MANAGEMENT • LAND DEVELOPMENT TEXAS REGISTERED ENGINEERING FIRM F-7628 TEXAS LICENSED SURVEYING FIRM #10194027

Date: March 10, 2020

From: Rio Delta Engineering

To: All plan holders and prospective Bidders:

## E.C.I.S.D Robert Vela High School Football Field Turf Competitive Sealed Proposal # 20-67

## ADDENDUM No. 1

All prospective Bidders for the above-named project are hereby instructed to make the following changes to the Bid Documents:

## **Bid Documents:**

- 1. Please replace the Schedule of Values with the attached Revised Schedule of Values.
- 2. Lime stabilization will not be needed and has been removed from the project for the 12" subgrade preparation as per geotechnical recommendations.
- 3. The Proposal shall be on a lump sum basis and shall include all costs necessary to construct a fully functional field turf as indicated by the construction documents. All improvements shall be complete in place.
- 4. The geotechnical report for this project is attached and is now part of the construction documents.



Rio Delta Engineering

	_ <del></del>	and the second s
Project Name: ECISD RFP 20	0-67 Robert Vela High School Football Field Turf	Revised Schedule of Values
Project No.: ENG 19.036		Page 1 of 1

ITEM#	DESCRIPTION	ESTIMATED QUANTITY	VALUE
1	2.5" Synthetic Turf with Infill for Field	100400 SF	
2	Field Markings including all Numbering, Hash Marks,	1 LS	
	Yard Lines, and Lettering	-	
3	12" Moisture Conditioned Subgrade Prep	11160 SY	
4	4" #57 Crushed Stone	11160 SY	
5	2" 3/4" Finished Stone	11160 SY	
6	20 MIL PVC Liner	1 LS	
7	2x4 treated wood nailer fastened to concrete (all around turf areas)	1300 LF	
8	18" H.D.P.E. Perforated Collector	1270 LF	
9	H.D.P.E. Collector Junction Boxes	5 EA	
10	Tie-into Exist. Storm Drain Inlet and Replace Cover	1 LS	
11	New Goal Post	2 EA	
This Wo Calenda	rk can Be completed in r Days	* Prices quoted are to be comple	te, in place,
Compan	y Name		
Authoriz	ed Person (Printed)		
Authoriz	ed Person (Signature)	Date	