DOMINGA "MINGA" VELA, President CARMEN GONZÁLEZ, Vice President OSCAR SALINAS, Secretary LUIS ALAMIA, Member MIGUEL "MIKE" FARIAS, Member LETICIA "LETTY" GARCIA, Member XAVIER SALINAS, Member

Dr. Mario H. Salinas, Superintendent

ADDENDUM 2 CSP 22-72

Monte Cristo Elementary School Heating & Air Condition (HVAC) Improvements Funded through the Elementary & Secondary Emergency Relief (ESSER) Funds April 26, 2022

I. INSTRUCTIONS:

- A. The following changes, omissions or alterations to the specification and drawings shall be made insofar as the specifications and drawings are inconsistent with following, this addendum shall govern.
- B. Acknowledge receipt of this addendum by inserting its number and date of issue in the place provided for same in the proposal. This addendum forms a part of the Contract Documents.
- C. It is imperative that this addendum be inserted INTO set of specifications.

II. SEE ADDENDUM BELOW:

Item No. 1 - Mechanical:

Respectfully Submitted,

A. On sheet M2.1: All air handling units on the "Split System Schedule" shall be provided with factory mounted integral electrical disconnect.

Amaro Tijerina
Director of Purchasing

(Signature of authorized officer)

Date

Company Name



600 E. Beaumont Suite #2 McAllen, Texas 78501 (956) 664-2727 Fax (956) 664-2726

ADDENDUM #1 ECISD ESSER HVAC IMPROVEMENTS MONTE CRISTO ELEMENTARY SCHOOL 4/26/2022

The following items shall become a part of the contract documents. Refer to full or partial sheets referenced and make changes noted. Bidders are responsible for reading all sections of the addendum. The Addendum consists of the following:

Mechanical

Item 1 On sheet M2.1: All air handling units on the "Split System Schedule" shall be provided with factory mounted integral electrical disconnect.



04.26.2022



MECHANICAL, ELECTRICAL, PLUMBING ENGINEERS 600 E. BEAUMONT AVE. SUITE 2 McALLEN, TX 78501 (956) 664-2727 TEXAS BOARD OF PROFESSIONAL ENGINEERS REGISTRATION # F-9748